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SUMMARY 

Proposal Due Date: May 19, 2017, by 4:00 p.m. 
Proposals received after the time and date stated above will be rejected. 

  
Submittals: Email one (1) electronic copy of the proposal in Adobe *.pdf format to 

marlank@saccounty.net.  The JPA is not responsible for proposals not received 
and/or electronic errors and it is the Proposer’s responsibility to ensure that an 
email confirmation is received verifying the proposal was received prior to the 
deadline.   

  
Addressed to: Tom Zlotkowski 

Executive Director 
Capital SouthEast Connector 
10640 Mather Boulevard, Suite 120 
Mather, CA 95655 

  
Notification List: The full content of the RFQ is available through the JPA website 

(www.connectorjpa.net).  If addendums are necessary, they will be posted onto the 
JPA website as well.  Prospective proposers are asked to send an e-mail to 
Kimberlee Marlan at marlank@saccounty.net by Wednesday, May 10, 2017, by 
4:00 p.m. so that the firm can be added to a notification list to directly receive any 
addendums, changes or responses to written inquires. 

  
Inquiries: Requests for clarification regarding this RFQ must be submitted in writing via e-mail 

to Kimberlee Marlan at marlank@saccounty.net and received no later than Friday, 
May 12, 2017, by 4:00 p.m.  No other direct contact with JPA staff will be 
accommodated during this RFQ period. 

  
Funding: Funding for this project will be from a combination of local Measure A funds and 

State-Only Transportation Improvement Program funds. 
  
DBE Requirements: None 
  
Anticipated Estimator 
Selection Schedule: 
 
 
 

5/10/17 Deadline to be included on notifications list 
5/12/17 Deadline for questions 
5/19/17 Proposals due by 4:00 p.m. 
5/22/17 JPA Selection Team Meeting 
5/26/17 Recommend Preferred Estimator to JPA Board 

 

  

http://www.connectorjpa.net/
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1. INTRODUCTION 

The Capital SouthEast Connector Joint Powers Authority (JPA) is conducting this procurement to select a 

qualified firm to provide independent estimating services in support of the JPA’s Construction Manager 

General Contractor (CMGC) delivery for the initial segment of the planned Capital SouthEast Connector 

project (the Connector). 

A. Description of the Capital SouthEast Connector 

The Connector is a 34-mile limited-access roadway spanning from the Interstate 5 / Hood-Franklin 

interchange, south of Elk Grove, to U.S. 50 at the new Silva Valley Parkway interchange just east of El 

Dorado Hills Blvd.  It will feature four traffic lanes, and accommodate bicycle, pedestrian, equestrian, 

transit, truck and automobile travel.  

The Connector study area is generally bounded by I-5 on the west, the Urban Services Boundary and 

Kammerer Road on the south, Grant Line and White Rock Roads on the east, and U.S. 50 on the north.  

Within unincorporated Sacramento County, the corridor passes through the Franklin-Laguna, Vineyard, and 

Cosumnes communities.  Within unincorporated El Dorado County, the corridor is located in the El Dorado 

Hills community.  

 

Figure 1: Connector Vicinity Map 
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B. Description and Role of the Joint Powers Authority 

The Connector Project is managed by a Joint Powers Authority (JPA) that includes the cities of Folsom, Elk 

Grove and Rancho Cordova, and El Dorado and Sacramento counties.  The JPA was formed in December, 

2006 when the cities and counties formalized their collaboration to proceed with planning, environmental 

review, engineering design and development of what was initially called the Elk Grove-Rancho Cordova-El 

Dorado Connector Project.  Up to that point, the Sacramento Area Council of Governments (SACOG) had 

overseen the early planning stages.   

The JPA and its governing Board of Directors have moved ahead with planning, environmental review, 

engineering design, and development of the Connector.  As the project advances, key decisions made by 

the JPA Board will also be reviewed by each member agency’s governing body (i.e., City Council or Board 

of Supervisors).  Each member agency also commits staff to serve on the Connector’s Project 

Development Team (PDT) to help coordinate JPA operations and address technical issues. 

C. Past Work to Date 

Since being formed in 2006, the JPA has prepared a Program-level Environmental Impact Report (PEIR) 

for the Connector Project.  The PEIR was certified by the JPA Board, on March 7, 2012, and a project route 

was selected, consisting primarily of Kammerer, Grant Line, and White Rock Roads.  Several segments 

have been constructed or are currently under construction, including the SR 99 / Grant Line Road 

Interchange, Widening and Grade Separation Project, the White Rock Road Reconstruction Project, and 

the U.S. 50 / Silva Valley Parkway Interchange.  In 2013, the JPA adopted a Plan of Finance and Project 

Design Guidelines.  In 2014, the Connector was adopted into the General Plan of Sacramento County and 

the Folsom Plan Area Specific Plan.  In 2015, the Connector was adopted into the General Plan of the City 

of Elk Grove and the City of Rancho Cordova.  In 2015, the Project Design Guidelines were updated.  In 

January 2016, the JPA Board adopted an Initial Study with Mitigated Negative Declaration and approved 

the Segment D3/E1 Project, and directed staff to begin the final design and right of way acquisition process 

for those segments.  The JPA is currently procuring a contractor to provide CM/GC pre-construction 

services for Connector Segment D3B and is anticipating having the contractor under contract by July 1, 

2017.  The goal of this solicitation is to procure an independent construction cost estimator that would work 

for the JPA during the CM/GC process.  

D. Current Work 

The following is a list of the project segments that are currently being worked on: 

 Segment A1 (I-5 to Bruceville Road) –  Preliminary Engineering & Environmental in Progress 

 Segment A2 (Bruceville Road to SR-99) – Preliminary Engineering & Environmental in Progress 

 Segment B1 (Waterman Road to Mosher Road) – Consultant Selection in Progress 

 Segment B2 (Mosher Road to Bradshaw Road) – Preliminary Engineering & Environmental in 

Progress 

 Segment C (Bond Road to Calvine Road) – Planning Study 
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 Segment D2 (Jackson Road to White Rock Road) – Preliminary Engineering & Environmental in 

Progress 

 Segment D3A (White Rock Road to Prairie City Road) – Constructed by Sacramento County 

 Segment D3B & D3C (Prairie City Road to El Dorado County Line) – 35% Design in progress 

 Segment E1 (El Dorado County Line to Latrobe Road) – Final Design in progress 

2. PROJECT INFORMATION  

A. Description of Segment D3B 

The Segment D3 Connector alignment is located along White Rock Road south of the City of Folsom from 

the White Rock Road/Grant Line Road intersection to the Sacramento/El Dorado County Line.  It is 

approximately 6.3 miles long.  A portion of Segment D3 has already been constructed from the White Rock 

Road/Grant Line Road intersection to the White Rock Road/Prairie City Road intersection.  Segment D3B 

starts at the recently completed improvements at the White Rock Road/Prairie City Road intersection and 

continues to just east of Scott Road (East).  

B. Phase 1 Improvements vs Phase 2 Ultimate Improvements 

The Phase 1 Connector is a 4-lane facility with at-grade intersections at Prairie City Road, Oak Avenue, 

Scott Road, Empire Ranch Road, Carson Crossing Drive, Stonebriar/Four Seasons Drive, Manchester 

Drive, Windfield Way and Latrobe Road.   

The intent of the JPA is to perform Final Design for the Phase 1 improvements, recognizing that Phase 1 

must not conflict with or preclude any Phase 2 improvements.  

The Phase 2 ultimate improvements will widen from 4 lanes to 6 lanes (2 HOV/Bus Lanes) between Grant 

Line Road and Scott Road.  The ultimate improvements will also include interchanges at Prairie City Road, 

Scott Road (North) and Empire Ranch Road. 

C. Map of Contract Limits 

The following map illustrates the approximate limits of Segment D3B that are a part of the scope of this 

contract. 
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D. Project Goals 

JPA has determined that success on this Project will require a balance of the following desirable outcomes: 

 Design and construct to budget. Use the CM/GC delivery method to design and construct as 

much segment length and scope as possible.  This delivery method will allow JPA to adjust the 

scope and limits of the Project based on the funds available for design and construction. 

 Build a professional and collaborative Project Team with the owner, Program Manager, 

Designer, and Contractor. Use the CM/GC delivery method to select highly qualified 

professional designers and builders to form a single Project Team with JPA to deliver the 

Project in a timely and efficient manner. 

 Optimize construction schedule to achieve high quality, maximum value, and timely Project 

completion.  Allow the Contractor the flexibility to adjust the construction schedule to minimize 

Project cost, minimize risk, and maximize corridor length that can be constructed within 

budget.  Develop a construction schedule that provides for timely completion and 

accommodates major utility relocations and maximizes the benefit to JPA and public 

stakeholders. 

 Provide the maximum opportunity to use innovative design and construction practices, 

including accelerated construction methods where they provide value to the Project. Build a 

unified Project Team and a collaborative work environment that fosters innovation, openness, 

transparency, and acceptance of change while maintaining quality and ensuring safety. 
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3. OVERVIEW OF INDEPENDENT COST ESTIMATOR 

PROCUREMENT  

A. Basis of Award 

The selection of the firm recommended for contract award under this RFQ will be based on the evaluation 

and scoring of proposers’ technical qualifications and availability to provide the requested services, as 

detailed below in Section 6.  Proposers will be required to submit their current billing rates, but price will not 

be a factor in contract award. 

B. Overall Scope of Work  

The firm selected for contract award under this RFQ will be responsible for providing Independent Cost 

Estimating services under a Professional Services Agreement, including coordination with the designer and 

the JPA, development of a construction price estimate at key milestone points (30%, 60% & 90%), and 

attendance at key design meetings as needed to ensure the Independent Cost Estimator understands the 

key project elements, construction assumptions and risks.   

C. Agreements 

Professional Services Agreement -- The contract awarded to the firm selected pursuant to this procurement 

will be for independent cost estimating services for the Project.  This Work will be covered by a 

Professional Services Agreement.  The draft Professional Services Agreement is included as Attachment D 

to this RFQ.  The Professional Services Agreement will be a time and materials contract, with a not to 

exceed amount, payable on a monthly basis. 

4. PRE-SUBMITTAL PROCESS  

A. Questions and Addenda 

Any Proposer may, no later than 4 pm PDT on May 12, 2017, submit a request to the JPA for an 

interpretation or clarification of, or addenda to, this RFQ.  Requests must be submitted in writing via e-mail 

to Kimberlee Marlan at marlank@saccounty.net.  The JPA will provide a written response to all timely 

questions and requests for addendum by May 16, 2017.  If the JPA determines, upon request of a 

prospective proposer or upon its own initiative, that an addendum is necessary, a written addendum will be 

provided to all prospective proposers.  The JPA is not bound by any oral interpretations, responses, or 

clarifications to this RFQ made by any JPA employee or other representative.  Prospective proposers shall 

not communicate with JPA staff or officials regarding this RFQ; all communications shall be to Kimberlee 

Marlan in accordance with this provision.  
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B. Legal Effect of Proposal 

Each proposal shall be submitted with the understanding that it constitutes a binding offer to provide the 

services specified in this RFQ. 

5. SUBMITTAL REQUIREMENTS AND EVALUATION CRITERIA  

A. Required Contents of Proposals 

The Proposal should be clear, concise, and it should provide the Selection Team Members with an 

understanding of the Proposer’s ability to undertake and complete the independent cost estimating in a 

thorough and timely manner.  All proposals shall be submitted in accordance with the format described 

below, and shall use the forms provided without alteration.  

Each Proposer shall submit a proposal with each of the materials set forth below.  The proposals will be 

evaluated and scored as indicated below.  The evaluation criteria and weights are listed below in red. 

Each proposal shall be no more than 4 single sided pages and contain the following sections in the order 

listed: 

1. Transmittal Letter (1 page) 
2. Capability of the Proposer (2 page max.) 
3. Availability (1 page max.) 
4. Appendices (no page limit) 
 

Transmittal Letter (1 page max.) 

The Transmittal Letter should be addressed to: 
 Tom Zlotkowski 

Executive Director 
Capital SouthEast Connector 
10640 Mather Boulevard, Suite 120 

 Mather, CA 95655 

In one page, express your interest in the Project, summarize qualifications to do the Work, and 

recount any summary information on the Project team or your company that may be useful or 

informative to the JPA. 

Include the mailing and e-mail addresses and phone number of the primary contact person 

for this procurement process in the Transmittal Letter. 

No evaluation points are assigned to this section and the Transmittal Letter will not count 

as one of the allowed pages. 

 



Capital SouthEast Connector JPA – Independent Cost Estimating Services RFQ May 5, 2017 

 

10 | P a g e  

 

Capability of the Proposer (2 pages max.)  – 70 Points 

The Selection Team will consider how well the qualifications and experience of the Proposer relate 

to the specific Project.  The following information should be provided. 

 A detailed discussion regarding the qualifications of the independent cost estimator and key 

personnel. 

 A complete resume of the Independent Cost Estimator and resumes for key personnel in an 

appendix to the Technical Proposal.  (The resumes are limited to 2 pages maximum per 

key personnel and will not be counted as pages in the Proposal.) 

 Evidence that the Proposer has completed, or demonstrated the experience, competency, 

capability, and capacity to complete projects of similar size, scope, and complexity. 

 Evidence of extensive experience in providing construction estimating for design/build 

projects or serving as the Independent Cost Estimator for CM/GC projects.  Provide a list 

of similar design/build or CM/GC projects the proposed Key Personnel have provided 

construction estimating services for during the last five years.  Each similar project listed 

should include: 

o Name of the Key Personnel that served as the Estimator 

o Year (Award of Contract and Completion Date) 

o Project Name 

o Project Location 

o Project Description 

o Construction Award Cost 

o Client Name  

o The name of the Project Manager for the owner along with their contact information 

 

Availability (1 page max.) – 30 Points 

It is critical to the success of the project that the Independent Cost Estimator’s Key Personnel have 

adequate availability and capacity to participate in milestone design/risk review meetings and to 

complete the independent cost estimates in a timely manner.  The Proposer shall provide their 

availability over the next 16 months as a % of time available as shown in the chart below: 

 

Key Personnel Q3 – 2017 Q4 – 2017 Q1 – 2018 Q2 – 2018 Q3 – 2018 

Estimator 1 % % % % % 

Other % % % % % 
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APPENDICES –CERTIFICATIONS, CONTRACT EXCEPTIONS, RATE SHEET & RESUME(S) 

Each Proposer shall submit an Appendix that includes each of the materials set forth below.  The materials 

in the Appendix will be reviewed on a Pass/Fail basis. 

Certifications – Each Proposer must execute and submit each of the required Certifications set forth in 

Exhibit 1. 

           Exhibit 1-A – Certification of Compliance  

Exhibit 1-B – Debarment, Suspension, and Other Responsibility Matters 

Exhibit 1-C – Non-Collusion Declaration 

Exceptions – Proposers should identify any exceptions taken to this RFQ or to the Professional Services 

Agreement attached hereto.  In electing to take or not to take exceptions, Proposers should specifically 

note the requirements of Section 7F hereof. 

Rate Sheet – Proposers shall submit a sheet with their current rates that shall be valid through the duration 

of the contract. 

Resume(s) – Proposers should include the resume(s) of the primary estimator and any other key 

personnel.  Resumes should be limited to 2 pages maximum per key personnel. 

B. Evaluation Criteria Summary 

1. Transmittal Letter       0 Pts. 

2. Capability of the Proposer   70 Pts. 

3. Availability     30 Pts. 

Total      100 Pts. 

C. Format Requirements 

It is very important that submittals be clear, concise, and in the recommended format so they may be 

evaluated in an objective manner by the JPA’s Selection Team.   

1. One (1) Electronic Copy PDF File of the Proposal – e-mailed to Kimberlee Marlan at 
marlank@saccounty.net 

2. Each page shall be numbered sequentially and on 8½” x 11” or 11” x 17” page sizes with one (1”) 

Margins – (Exceptions: Proposer Name/Logo and Page Headers/Footers may be within margin). 

Color is allowed.  The minimum font size for the body text shall be 10 pt. although 11 pt. is 

preferred.  Front and Back Cover Pages are not allowed – (glossy and/or elaborate proposals are 

discouraged and as such, we are requesting that proposers only provide the requested pages and 

appendices.)   A page is defined as a single-sided 8.5" x 11" or 11" x 17" sheet that contains text, 

pictures, tables, graphs, charts, plan sheets, or any other graphics.   



Capital SouthEast Connector JPA – Independent Cost Estimating Services RFQ May 5, 2017 

 

12 | P a g e  

 

3. 4 – Page maximum – (The proposal has a maximum page limit of 4 pages.) 

4. Two pages per Resume maximum. 

A page is defined as a single-sided 8.5" x 11" or 11" x 17" sheet that contains text, pictures, tables, 

graphs, charts, plan sheets, or any other graphics.  

6. EVALUATION OF PROPOSALS  

A. Technical Proposal 

The Selection Team members will receive copies of each Proposal submitted.  The Selection Team will 

review and score the Proposals based on the evaluation criteria and submit their scores and comments to 

the Contract Administrator.  The Contract Administrator will tally and compile the scores and determine the 

final ranking of the proposers.  Proposals must clearly demonstrate extensive experience in providing 

construction estimating for design/build projects or serving as the Independent Cost Estimator for 

CM/GC projects. 

Non-responsive Proposals are not acceptable and will be rejected by the JPA.  Non-responsive Proposals 

are defined as Proposals that do not comply with the RFQ terms, conditions, and requirements.  

B. Requests for Clarification 

The JPA may waive technical, immaterial irregularities in the form of the Proposal of the Proposer that do 

not alter the quality or quantity of the information provided, or in the RFQ procedure.  The JPA may, at its 

sole discretion, request clarifications and/or supplemental information from Proposers during the Proposal 

evaluation process. 

7. GENERAL PROCUREMENT REQUIREMENTS  

A. RFQ Dates 

Proposers are required to meet the dates set for Proposal submission.  Failure to meet these dates will 

result in the Proposal being considered non-responsive. 

B. Required Availability of Key Personnel 

When Proposers list personnel in the Capability of the Proposer section of the Proposal, the Proposer is 

agreeing to make the personnel available to complete work on the Contract at whatever level the Project 

requires.  Personnel changes will be reviewed by JPA’s Project Manager to assure the replacement is 

equally qualified and has adequate experience.  JPA will only allow changes in key personnel when caused 

by circumstances outside the control of the Proposer (i.e. employee leaves employment with the Proposer).  

Changes in key personnel for the convenience or benefit of the Proposer will not be allowed. 
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C. Authorization to Begin Work 

Notice to Proceed will be issued by the JPA Executive Director. 

D. Conditions of Proposal 

The JPA shall not be liable for any pre-contract expenses incurred by Proposers in the preparation of their 

Proposals.  All costs related to the preparation of the Proposal and any related activities such as interviews 

are the sole responsibility of the Proposer.  Proposers shall not include any such expenses as part of their 

any future price proposal in this procurement process. 

E. Ownership of Documents 

All tracings, bids, plans, manuscripts, specifications, data, maps, etc. prepared or obtained by the Proposer 

as a result of working on this Contract, shall be delivered to and become the property of the JPA. 

F. Exceptions 

As indicated above, Proposers should list in the Appendix any exceptions to the provisions of this RFQ, 

including the Professional Services Agreement. If no exceptions are stated, it will be assumed and agreed 

that all RFQ and Professional Services Agreement terms and conditions will be complied with by the 

Proposer, without exceptions.  ANY EXCEPTION MAY BE CONSIDERED MATERIAL AND BE CAUSE 

FOR REJECTION OF THE PROPOSAL. 

G. Rejection of Proposals; Withdrawal of RFQ 

This RFQ does not commit the JPA to award a contract for services.  The JPA is not responsible for any 

costs incurred in the preparation of proposals in response to this request or other pre-contractual expenses 

related to submitting a proposal or participating in negotiations.  The JPA reserves the right to reject any 

and all Proposals submitted in response to this RFQ, or refuse to enter into any contract as a result of cost 

negotiations.  The JPA shall be the sole judge of the responsibility of any proposer and of the suitability of 

the services to be rendered.  In addition, the JPA reserves the right to withdraw this RFQ at any time 

without prior notice, and makes no representations that any contract will be awarded to any Proposer 

responding to this RFQ.  The JPA expressly reserves the right to postpone opening of Proposals for its own 

convenience, to waive any informality or irregularity in any Proposal received, and to reject any and all 

Proposals received without indicating any reasons for such rejection.  The JPA further reserves the right in 

its discretion to cancel this RFQ in whole or in part. 

Until award of a contract, the proposals shall be held in confidence and shall not be available for public 

review.  No proposal shall be returned after the date and time set for the opening thereof.  All proposals 

shall become the property of the JPA, and shall be subject to disclosure following the award of a contract, 

pursuant to the Public Records Act. 
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H. Anti-lobbying Clause 

During the period beginning on the date of issuance of this RFQ and ending on the date of Contract Award 

by the JPA, no person or firm submitting a Proposal in response to this RFQ, nor any officer, employee, 

representative, agent, or consultant representing such a person or firm, shall contact through any means or 

engage in any discussion with any member of the JPA Board of Directors, or his or her personal staff, 

regarding this RFQ or the scope of services described herein.  Any contact in violation of this provision 

shall be grounds for the disqualification of the Proposer. 

During the period beginning on the date of issuance of this RFQ and ending on the date of Contract Award 

by the JPA, no person or entity described in subsection A shall communicate with any JPA staff or 

employees regarding this RFQ or the scope of services described herein, except for: (1) communications 

with the JPA Contracting Officer identified; and (2) communications that are in response to inquiries 

initiated by the JPA with regard to the written review and modification process described in Section 107, or 

for purposes of clarifying some element of a Proposal or response; and (3) communications with the JPA 

Contracting Officer and/or Evaluation Committee during the interview process.  Any communication in 

violation of this provision shall be grounds for the disqualification of the Proposer. 

I. Conflict of Interest; Gratuities; Organizational Conflicts 

No employee, officer or agent of the JPA shall participate in the selection, or in the award or administration, 

of the contract if a conflict of interest, real or apparent, would be involved.  Such a conflict would arise when 

one of the following has a financial or other interest in any firm proposing on or selected for the award: (1) 

the employee, or an officer or agent of the employee; (2) any member of the employee’s immediate family; 

(3) the employee’s business partner; or (4) an organization which employs, or is about to employ, any of 

the above. 

The JPA’s officers, employees, and agents shall neither solicit nor accept gratuities, favors, or anything of 

monetary value from Proposers, prospective Proposers, subcontractors to Proposers, or other parties to 

sub-agreements whereby the intent could reasonably be inferred as influencing the employee in the 

performance of his or her duties or was intended as a reward for any official act on his or her part. 

Prior to entering into the Professional Services Agreement, the Proposer is required to inform the JPA of 

any real or apparent organizational conflict of interest.  Such organizational conflicts of interest exists when 

the nature of the work to be performed under a contract may, without some restriction on future activities, 

result in an unfair competitive advantage to the Proposer, or may impact the Proposer’s objectivity in 

performing the Work. 

J. Disadvantaged Business Enterprise (DBE)  

It is the policy of the JPA, the California Department of Transportation (“Caltrans”), and the U.S. 

Department of Transportation that Disadvantaged Business Enterprises (“DBEs”) shall have the maximum 

opportunity to participate in the performance of contracts financed in whole or in part with Federal funds.  
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DBEs are for-profit small business concerns as defined in Title 49, Part 26.5, Code of Federal Regulations 

(“CFR”).  Services covered under this RFP are not federally funded. As such, no specific DBE goal is 

established for this RFP process.  However, proposers are encouraged to utilize qualified DBE firms as 

sub-consultants.  
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8. ATTACHMENTS  

Attachment A – EXHIBIT 1-A – Certification of Compliance  

Attachment B – EXHIBIT 1-B – Debarment, Suspension and Other 

Responsibility Matters 

Attachment C – EXHIBIT 1-B – Non Collusion Declaration 

Attachment D – Draft Professional Services Agreement 
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EXHIBIT 1-A 

CERTIFICATION OF COMPLIANCE 

[NAME OF PROPOSER] is hereby submitting its Proposal to serve as the Independent Cost Estimator for 

the Capital SouthEast Connector Joint Powers Authority (JPA) under RFQ _________________ and 

certifies as follows: 

1. We have reviewed the RFQ, including the Exhibits and Attachments hereto, and all other information 

made available by the JPA, and offer to carry out the Project in accordance with the terms of the RFQ 

(including the Draft Professional Services Agreement), and our Proposal. 

 

2.  We acknowledge and agree that our Proposal constitutes a binding offer to provide the Scope of Work 

covered by the RFQ in accordance with the terms and conditions thereof.  If selected as the Independent 

Cost Estimator, we agree that [name of Proposer] will execute the Professional Services Agreement and 

perform all the Work in accordance with the terms and conditions of that Agreement, subject to any 

exceptions noted in our Proposal and accepted by the JPA. 

 

3. We agree to keep our Proposal open for acceptance for one hundred twenty (120) days after the 

Proposal Due Date without unilaterally varying or amending its terms.  

 

4.  We understand and agree to comply with the Restrictions on Lobbying set forth in Section 7H of the 

RFQ. 

 

By:    

 

Print Name:    

 

Title:   

 

Proposer Name:   
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EXHIBIT 1-B 

DEBARMENT, SUSPENSION, AND OTHER RESPONSIBILITY MATTERS 

1. The Proposer certifies to the best of its knowledge and belief, that it and its principals and any 

subcontractor: 

 

a. Are not presently debarred, suspended, proposed, for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency, 

 

b. Have not within three-year period preceding this proposal been convicted of or have civil judgment  

rendered against them for commission of fraud or a criminal offense in connection with obtaining, 

attempting to obtain, or performing a public (Federal, state, or local) transaction or contact under a 

public transaction, violation of Federal or state antitrust statutes, or commission of embezzlements, 

theft, forgery, bribery, falsification, or destruction of records, making false statements, or receiving 

stolen property; 

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, state, or local) with commission of any of the offenses listed in paragraph 1b of this 

certification; and 

 

d. Have not within a three year period preceding this certification had one or more public transactions 

(Federal, state, or local) terminated for cause or default. 

 

2. The proposer also certifies that if, later it becomes aware of any information contradicting the 

statements of paragraphs 1(a) through 1(d) above, it will promptly provide that information to the JPA. 

 

3. If the proposer is unable to certify the statements within paragraphs (1) and (2) above, it shall provide a 

written explanation to the JPA. 

 

Executed the   _day of   of 2017. 

 

By:    
 Name Title 
 

Authorized Signature       
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EXHIBIT 1-C 

NON COLLUSION DECLARATION 

 [Public Contract Code § 7106] 

The undersigned declares: 

I am the     of   , the party making the foregoing proposal. 

The proposal is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, 

association, organization, or corporation.  The proposal is genuine and not collusive or sham.  The 

proposer has not directly or indirectly induced or solicited any other proposer to put in a false or sham 

proposal.  The proposer has not directly or indirectly colluded, conspired, connived, or agreed with any 

proposer or anyone else to put in a sham proposal, or to refrain from proposing.  The proposer has not in 

any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix 

the proposal price of the proposer or any other proposer, or to fix any overhead, profit, or cost element of 

the proposal price, or of that of any other proposer.  All statements contained in the proposal are true.  The 

proposer has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the 

contents thereof, or divulged information or data proposal thereto, to any corporation, partnership, 

company, association, organization, bid depository, or to any member or agent thereof, to effectuate a 

collusive or sham proposal, and has not paid, and not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a Proposer that is a corporation, partnership, joint 

venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he 

or she has full power to execute, and does execute, this declaration on behalf of the proposer. 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 

correct and that this declaration is executed on       [date], at   

   [city],       [state]. 

 

         
Company 
 
         
Signature 
 
         
Printed Name 
 
         
Title 


