

April 11, 2023

Notice of Intent to Advertise

NOTICE IS HEREBY GIVEN that Capital SouthEast Connector Joint Powers Authority (Connector JPA) intends to release a Request for Proposals (RFP) in June 2023 for Final Civil and Structural Engineering Design and Right-of-Way Acquisition for the Capital SouthEast Connector from Chrysanthy Blvd to White Rock Rd.

The purpose of this document is to provide consultants notice of the imminent advertisement of this project.

Project Description:

The SouthEast Connector Expressway will reconstruct approximately 3.5 miles of Grant Line Rd, from Chrysanthy Blvd to White Rock Rd, to meet current geometric design standards for a 4-lane expressway and Class 1 bike path.

Improvements will include horizontal and vertical alignment reconstruction, median, shoulders, intersection and drainage improvements, utility relocations, and structures.

General Scope of Work:

The project is environmentally cleared under CEQA and NEPA with a preliminary layout. A consultant team will deliver the project to be "Shovel Ready". The consultant will advance final engineering design and prepare a Plans, Specifications and Estimate (PS&E) bid package for a project that can be constructed with available funding. Right-of-way acquisitions and utility coordination must be completed in accordance with federal-aid requirements as outlined in the Caltrans Local Assistance Procedures Manual. Construction permitting compliance through the South Sacramento Habitat Conservation Plan is also required.

Schedule:

The anticipated schedule is to request approval to release the RFP at the May 2023 Connector JPA Board Meeting. When released, the RFP documents can be accessed at the following website: <https://www.connectorjpa.net/contract-opportunities.html>

If you have any questions regarding the upcoming RFP, please contact Matt Lampa, Principal Civil Engineer, at LampaM@SacCounty.gov or 916-876-9093. Once the RFP is released, all inquiries will need to be submitted in writing and follow the request for information process and timeline as outlined in the RFP.

JPA BOARD OF DIRECTORS